STATE OF CALI FORNI A

06/ 28/ 06
06-479204
06- KIN-41-36. 7

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D DEPARTMENT
IN KINGS COUNTY NEAR LEMOORE FROM

0.4 KM SOQUTH OF JERSEY AVENUE TO

0.5 KM NORTH OF JERSEY AVENUE

SUMMARY

LEFT TURN LANE AND LI GHTI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
06/ 29/ 06
CONTRACT CODE 'D '
30 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

3. 0%
45

PERCENT OVER EST 0. 47

530 241-1086 CC PREF CLAI MED
00471473

FAX 530 243-0787

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

559 651-1337 SB PREF CLAI MED

PROPGOSALS | SSUED 4 FUND TOTAL HB1 993, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 886, 840. 00 AMOUNT OVER 4,149. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 890, 989. 00 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA  96099-4248
2 945, 999. 00 3 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSOVNI LLE CA 95077
3 979, 785. 50 1 LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

00282929
FAX 559 651-2335 BID IS OVER SBP

PREFERENCE LIM TS



06- 479204 Bl D245

06- KIN-41-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 28/ 06 06/ 29/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY I TEMS 21 AND 22 ( PARTI AL)
LI NCOLN CA
CROMN ELECTRI CAL CONTRACTI NG | TEM 30
CLOVI S CA
K C | ENVI RONMVENTAL | TEM5 14 THRU 18
SAN LU S OBI SPO CA
K R C SAFETY COVPANY I TEMS 4, 8 AND 24
VI SALI A CA
SAFETY STRI PI NG SERVI CE | TEM5 25 THRU 29

GOSHEN CA



06- 479204
06- KIN-41-3
06/ 28/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 29/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALLANTE FENCE
FRESNO CA

APCO
GOSHEN CA

GARY BROMN ELECTRI C
OAKHURST CA

K R C SAFETY COVPANY
VI SALI A CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

Bl DDER | D NAME AND ADDRESS

FENCI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALLANTE FENCE
FRESNO CA

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

K R C SAFETY COVPANY
VI SALI A CA

CONTI NUED ON NEXT PAGE

FENCI NG

ASPHALT CONCRETE DI KE ( PARTI AL)

GRI NDI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS



06- 479204 Bl D245

06- KIN-41-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 28/ 06 06/ 29/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MADCO ELECTRI CAL

SELVA CA

SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL

MOUNTAI N RANCH CA



06- 479204 Bl D245

06- KI N-41- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 000. 00 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 155, 000. 00 155, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00 12, 000. 00
7 (S) 151536 RECONSTRUCT FENCE (TYPE BW M 71 26. 00 1, 846. 00
8 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 300 12. 00 3, 600. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 5, 000. 00 5, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 1, 430 100. 00 143, 000. 00
12 198001 | MPORTED BORROW VB 240 60. 00 14, 400. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 670 35. 00 23, 450. 00
14 203003 STRAW ( EROS| ON CONTROL) TONN 1.6 800. 00 1, 280. 00
15 203014 FI BER ( EROSI ON CONTROL) KG 400 2. 00 800. 00
16 039354 MYCORRHI ZAL | NOCULUM KG 32 26. 00 832. 00
17 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 102. 00 816. 00
18 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 120 10. 00 1, 200. 00
19 260201 CLASS 2 AGGREGATE BASE VB 1, 600 80. 00 128, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,590 75. 00 344, 250. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 14 55. 00 770. 00
AREA)
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 320 10. 00 3, 200. 00
23 810110 SURVEY NMONUMENT EA 1 1, 000. 00 1, 000. 00
24 820107 DELI NEATOR ( CLASS 1) EA 10 62. 00 620. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 50 45. 00 2, 250. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 440 1. 30 5,772.00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 250 1. 90 475. 00
28 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 1. 80 378. 00
(BROKEN 3.66 M- 0.92 M
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 5. 00 1, 450. 00
30 (S) 860403 H GHMAY LI GHTI NG LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 890, 989. 00



06- 479204 Bl D245
06- KIN-41-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 28/ 06 06/ 29/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 600. 00 600. 00 1, 500. 00 1500. 00
2 1, 500. 00 1500. 00 5, 000. 00 5000. 00
3 1, 000. 00 1000. 00 5, 000. 00 5000. 00
4 4,000. 00 4000. 00 1, 800. 00 1800. 00
5 71, 158. 00 71158. 00 39, 000. 00 39000. 00
6 4,000. 00 4000. 00 8, 000. 00 8000. 00
7 30. 00 2130. 00 30. 00 2130. 00
8 210. 00 630. 00 175. 00 525. 00
9 30. 00 9000. 00 50. 00 15000. 00
10 5, 000. 00 5000. 00 5, 000. 00 5000. 00
11 50. 00 71500. 00 100. 00 143000. 00
12 80. 00 19200. 00 57.75 13860. 00
13 35. 00 23450. 00 70. 00 46900. 00
14 850. 00 1360. 00 800. 00 1280. 00
15 2.00 800. 00 2.00 800. 00
16 28. 00 896. 00 26. 00 832. 00
17 300. 00 2400. 00 102. 00 816. 00
18 10. 00 1200. 00 9. 50 1140. 00
19 95. 00 152000. 00 121. 00 193600. 00
20 115. 00 527850. 00 95. 00 436050. 00
21 75. 00 1050. 00 500. 00 7000. 00
22 10. 00 3200. 00 20. 00 6400. 00
23 150. 00 150. 00 1, 500. 00 1500. 00
24 35. 00 350. 00 55. 00 550. 00
25 48. 00 2400. 00 42.00 2100. 00
26 1.50 6660. 00 1.30 5772. 00
27 2.00 500. 00 1.90 475. 00
28 2.00 420. 00 1.80 378. 00
29 5.50 1595. 00 4.75 1377.50
30 30, 000. 00 30000. 00 33, 000. 00 33000. 00
TOT 945, 999. 00 979, 785. 50




